132nd Ave. SE Pedestrian Improvements (North) 1 2 3 4
(SE 240th St. to SE 248th St.)
Axum General Construction, Inc. R. W. Scott Construction Co. Active Construction Inc. NPM Construction Co.
Bid Opening: May 17, 2018, 1:00 PM 27474 210th Ave. SE 4005 West Valley Highway, Suite A PO Box 430 PO Box 1229
Maple Valley, WA 98038 Auburn, WA 98001 Puyallup, WA 98371 Maple Valley, WA 98038
TOTAL $511,616.15 $585,377.50 $650,650.00 $679,154.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
SCHEDULE I: STREET
1000 Mobilization 1 LS 72,000.00 $72,000.00 51,000.00 $51,000.00 79,188.75 $79,188.75 64,000.00 $64,000.00
1005 Clearing & Grubbing 1 LS 354.00 $354.00 24,000.00 $24,000.00 15,000.00 $15,000.00 18,111.00 $18,111.00
1010 Remove Existing Asphalt Concrete Pavement 400 SY 11.00 $4,400.00 14.00 $5,600.00 15.50 $6,200.00 56.00 $22,400.00
1020 Remove Cement Concrete Sidewalk 70 SY 17.00 $1,190.00 20.00 $1,400.00 22.00 $1,540.00 24.00 $1,680.00
1025 Remove Cement Concrete Curb & Gutter 180 LF 5.00 $900.00 10.00 $1,800.00 5.00 $900.00 16.00 $2,880.00
1030 Remove Existing Extruded Curb 100 LF 2.30 $230.00 10.00 $1,000.00 5.00 $500.00 16.00 $1,600.00
1050 Saw Cut Existing Asphalt Concrete Pavement 850 LF 3.50 $2,975.00 4.00 $3,400.00 4.00 $3,400.00 4.10 $3,485.00
1060 Roadway Excavation, Including Haul 920 CcY 44.00 $40,480.00 35.00 $32,200.00 50.00 $46,000.00 50.00 $46,000.00
1075 * Gravel Borrow, Including Haul & Compaction 350 TON 38.25 $13,387.50 30.00 $10,500.00 43.25 $15,137.50 32.00 $11,200.00
1080 * Crushed Surfacing Top Course, 5/8" Minus 500 TON 41.00 $20,500.00 40.00 $20,000.00 47.50 $23,750.00 41.00 $20,500.00
1087 Controlled Density Fill 30 CY 147.00 $4,410.00 250.00 $7,500.00 200.00 $6,000.00 160.00 $4,800.00
1095 HMA Class 1/2", PG 58H-22 190 TON 171.00 $32,490.00 150.00 $28,500.00 177.00 $33,630.00 216.00 $41,040.00
1110 Planing Bituminous Pavement 310 SY 21.00 $6,510.00 17.00 $5,270.00 24.65 $7,641.50 25.00 $7,750.00
1125 Cold Plant Mix for Temporary Pavement Patch 10 TON 186.00 $1,860.00 200.00 $2,000.00 375.00 $3,750.00 250.00 $2,500.00
1133 Reinforced Cement Concrete Sidewalk 25 Sy 92.20 $2,305.00 76.00 $1,900.00 106.00 $2,650.00 115.00 $2,875.00
1145 Cement Concrete Sidewalk 920 SY 49.50 $45,540.00 46.00 $42,320.00 56.65 $52,118.00 63.50 $58,420.00
1155 Detectable Warning Surface for Existing Surface 135 SF 68.50 $9,247.50 60.00 $8,100.00 114.50 $15,457.50 66.00 $8,910.00
1170 Cement Concrete Sidewalk Ramp Type Special 3 EA 1,797.00 $5,391.00 2,200.00 $6,600.00 2,450.00 $7,350.00 2,320.00 $6,960.00
1205 Cement Concrete Curb & Gutter 200 LF 43.50 $8,700.00 41.00 $8,200.00 54.65 $10,930.00 49.00 $9,800.00
1210 Cement Concrete Extruded Curb Type 6 580 LF 10.45 $6,061.00 9.25 $5,365.00 9.80 $5,684.00 13.00 $7,540.00
1211 Pedestrian Curb 110 LF 39.00 $4,290.00 39.00 $4,290.00 47.30 $5,203.00 55.00 $6,050.00
1220 Adjust Existing Catch Basin Frame & Grate to Finished 1 EA 480.00 $480.00 400.00 $400.00 550.00 $550.00 1,000.00 $1,000.00
Grade
1225 Adjust Existing Manhole Cover to Finished Grade 1 EA 480.00 $480.00 400.00 $400.00 550.00 $550.00 1,000.00 $1,000.00
1240 Non-skid Junction Box Frame & Cover 2 EA 1,456.00 $2,912.00 650.00 $1,300.00 1,565.00 $3,130.00 822.00 $1,644.00
1269 Remove Existing Bollard 19 EA 7.50 $142.50 50.00 $950.00 100.00 $1,900.00 300.00 $5,700.00
1270 Remove & Relocate Existing Removable Bollard 4 EA 270.00 $1,080.00 250.00 $1,000.00 450.00 $1,800.00 1,100.00 $4,400.00
1285 Remove & Reinstall Mailbox 1 EA 243.00 $243.00 400.00 $400.00 500.00 $500.00 500.00 $500.00
1302 Gravity Block Retaining Wall 4' & Less in Height 3,450 SFWF 22.50 $77,625.00 34.00 $117,300.00 30.00 $103,500.00 32.60 $112,470.00
1315 Pothole Utilities 6 EA 230.00 $1,380.00 300.00 $1,800.00 370.00 $2,220.00 850.00 $5,100.00
1320 Project Sign Installation 1 EA 875.00 $875.00 1,000.00 $1,000.00 1,250.00 $1,250.00 1,000.00 $1,000.00
1326 Remove Existing Landscape Tree (14" to 20") 14 EA 1,615.00 $22,610.00 1,500.00 $21,000.00 1,100.00 $15,400.00 1,310.00 $18,340.00
1328 Remove Existing Landscape Tree (greater than 20") 7 EA 2,580.00 $18,060.00 2,000.00 $14,000.00 1,500.00 $10,500.00 2,000.00 $14,000.00
SCHEDULE I TOTAL $409,108.50 $430,495.00 $483,330.25 $513,655.00
SCHEDULE IV: STORM SEWER
4015 Ductile Iron Storm Sewer Pipe, 12 Inch Diameter 60 LF 72.00 $4,320.00 90.00 $5,400.00 80.00 $4,800.00 110.00 $6,600.00
4120 Vaned Catch Basin Frame & Grate 4 EA 485.00 $1,940.00 400.00 $1,600.00 675.00 $2,700.00 616.00 $2,464.00
4165 Quarry Spalls 10 TON 74.00 $740.00 100.00 $1,000.00 75.00 $750.00 100.00 $1,000.00
4170 * Crushed Surfacing Top Course, 5/8" Minus 10 TON 41.00 $410.00 40.00 $400.00 47.50 $475.00 41.00 $410.00
4180 * Gravel Borrow, Including Haul & Compaction 5 TON 38.25 $191.25 30.00 $150.00 43.25 $216.25 32.00 $160.00




132nd Ave. SE Pedestrian Improvements (North) 1 2 3 4
(SE 240th St. to SE 248th St.)
Axum General Construction, Inc. R. W. Scott Construction Co. Active Construction Inc. NPM Construction Co.
Bid Opening: May 17, 2018, 1:00 PM 27474 210th Ave. SE 4005 West Valley Highway, Suite A PO Box 430 PO Box 1229
Maple Valley, WA 98038 Auburn, WA 98001 Puyallup, WA 98371 Maple Valley, WA 98038
TOTAL $511,616.15 $585,377.50 $650,650.00 $679,154.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
4207 Construct Drainage Swale 40 LF 24.00 $960.00 25.00 $1,000.00 20.00 $800.00 55.00 $2,200.00
$8,561.25 $9,550.00 $9,741.25 $12,834.00
SCHEDULE V: TRAFFIC CONTROL
5005 Traffic Control Labor 1,000 HR 50.00 $50,000.00 56.00 $56,000.00 61.00 $61,000.00 60.00 $60,000.00
5010 Construction Signs, Class A 100 SF 17.25 $1,725.00 20.00 $2,000.00 20.00 $2,000.00 26.00 $2,600.00
5015 Traffic Control Supervisor 300 HR 0.01 $3.00 65.00 $19,500.00 71.00 $21,300.00 67.00 $20,100.00
5020 Temporary Traffic Control Devices 1 LS 1,320.00 $1,320.00 7,500.00 $7,500.00 5,000.00 $5,000.00 7,100.00 $7,100.00
5030 Portable Changeable Message Sign (PCMS) 50 DAY 77.00 $3,850.00 80.00 $4,000.00 85.00 $4,250.00 89.00 $4,450.00
5050 Removal of Raised Pavement Markers & Painted &/or 1 LS 1,680.00 $1,680.00 1,500.00 $1,500.00 2,000.00 $2,000.00 1,850.00 $1,850.00
Thermoplastic Traffic Markings
5100 White Edge Line Paint Stripe 550 LF 1.50 $825.00 1.35 $742.50 1.60 $880.00 1.70 $935.00
5115 Plastic Stop Line 30 SF 9.60 $288.00 9.00 $270.00 10.20 $306.00 13.00 $390.00
5120 Plastic Crosswalk Line 200 SF 8.50 $1,700.00 7.50 $1,500.00 9.00 $1,800.00 13.00 $2,600.00
5125 Remove & Relocate Existing Pedestrian Pushbutton 1 EA 5,795.00 $5,795.00 6,000.00 $6,000.00 10,000.00 $10,000.00 8,500.00 $8,500.00
Assembly & Post
5130 Remove & Relocate Existing Sign 1 EA 201.00 $201.00 250.00 $250.00 350.00 $350.00 700.00 $700.00
5135 Permanent Signing Including Post 8 SF 135.00 $1,080.00 400.00 $3,200.00 500.00 $4,000.00 170.00 $1,360.00
5155 Traffic Pylon 1 EA 120.00 $120.00 200.00 $200.00 125.00 $125.00 260.00 $260.00
SCHEDULE V TOTAL $68,587.00 $102,662.50 $113,011.00 $110,845.00
SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL
7000 Seeding, Fertilizing, & Mulching 0.5 AC 4,243.20 $2,121.60 6,000.00 $3,000.00 5,225.00 $2,612.50 3,200.00 $1,600.00
7010 Wattles 1,200 LF 3.00 $3,600.00 6.00 $7,200.00 5.00 $6,000.00 5.50 $6,600.00
7015 Inlet Protection 18 EA 9.00 $162.00 90.00 $1,620.00 100.00 $1,800.00 90.00 $1,620.00
7020 Straw Mulch 50 SY 1.00 $50.00 2.00 $100.00 25.50 $1,275.00 10.00 $500.00
7025 Clear Plastic Covering 50 SY 0.50 $25.00 3.00 $150.00 10.00 $500.00 10.00 $500.00
7030 ESC Lead 40 HR 0.01 $0.40 100.00 $4,000.00 1.00 $40.00 100.00 $4,000.00
7045 Street Cleaning 40 HR 0.01 $0.40 100.00 $4,000.00 160.00 $6,400.00 100.00 $4,000.00
7055 Erosion/Water Pollution Control 1 FA 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00
SCHEDULE VII TOTAL $15,959.40 $30,070.00 $28,627.50 $28,820.00
SCHEDULE VIII: ROADSIDE RESTORATION
8005 Topsoil Type A 200 CY 44.00 $8,800.00 60.00 $12,000.00 76.50 $15,300.00 60.00 $12,000.00
8015 Wood Chip Mulch 10 CY 60.00 $600.00 60.00 $600.00 64.00 $640.00 100.00 $1,000.00
SCHEDULE VIII TOTAL $9,400.00 $12,600.00 $15,940.00 $13,000.00




132nd Ave. SE Pedestrian Improvements (North)
(SE 240th St. to SE 248th St.)

Bid Opening: May 17, 2018, 1:00 PM

Axum General Construction, Inc.
27474 210th Ave. SE
Maple Valley, WA 98038

R. W. Scott Construction Co.
4005 West Valley Highway, Suite A
Auburn, WA 98001

Active Construction Inc.
PO Box 430
Puyallup, WA 98371

NPM Construction Co.
PO Box 1229
Maple Valley, WA 98038

TOTAL $511,616.15 $585,377.50 $650,650.00 $679,154.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SUMMARY:

SCHEDULE I TOTAL
SCHEDULE IV TOTAL
SCHEDULE V TOTAL
SCHEDULE VII TOTAL
SCHEDULE VIII TOTAL

$409,108.50
$8,561.25
$68,587.00
$15,959.40
$9,400.00

$430,495.00
$9,550.00
$102,662.50
$30,070.00
$12,600.00

$483,330.25
$9,741.25
$113,011.00
$28,627.50
$15,940.00

$513,655.00
$12,834.00
$110,845.00
$28,820.00
$13,000.00

CONSTRUCTION CONTRACT TOTAL

$511,616.15

$585,377.50

$650,650.00

$679,154.00




132nd Ave. SE Pedestrian Improvements (North) 5 6 7 8
(SE 240th St. to SE 248th St.)
Reed Trucking & Excavating, Inc. Northwest Cascade, Inc. TITAN Earthwork LLC Sound Pacific Construction
Bid Opening: May 17, 2018, 1:00 PM 2207 Inter Ave., Suite A PO Box 73399 1585 Valentine Ave. SE 3902 157th St. Ct. NW
Puyallup, WA 98372 Puyallup, WA 98373 Pacific, WA 98047 Gig Harbor, WA 98332
TOTAL $717,575.00 $746,360.00 $758,837.96 $1,443,180.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
SCHEDULE I: STREET
1000 Mobilization 1 LS 65,000.00 $65,000.00 74,500.00 $74,500.00 152,300.46 $152,300.46 75,000.00 $75,000.00
1005 Clearing & Grubbing 1 LS 41,000.00 $41,000.00 75,000.00 $75,000.00 8,500.00 $8,500.00 22,000.00 $22,000.00
1010 Remove Existing Asphalt Concrete Pavement 400 SY 20.00 $8,000.00 22.00 $8,800.00 17.00 $6,800.00 26.00 $10,400.00
1020 Remove Cement Concrete Sidewalk 70 SY 20.00 $1,400.00 24.00 $1,680.00 27.00 $1,890.00 24.00 $1,680.00
1025 Remove Cement Concrete Curb & Gutter 180 LF 20.00 $3,600.00 14.00 $2,520.00 10.00 $1,800.00 11.00 $1,980.00
1030 Remove Existing Extruded Curb 100 LF 5.00 $500.00 7.00 $700.00 9.00 $900.00 8.00 $800.00
1050 Saw Cut Existing Asphalt Concrete Pavement 850 LF 4.00 $3,400.00 3.00 $2,550.00 3.00 $2,550.00 5.00 $4,250.00
1060 Roadway Excavation, Including Haul 920 CcY 50.00 $46,000.00 46.00 $42,320.00 66.00 $60,720.00 55.00 $50,600.00
1075 * Gravel Borrow, Including Haul & Compaction 350 TON 35.00 $12,250.00 36.00 $12,600.00 41.00 $14,350.00 40.00 $14,000.00
1080 * Crushed Surfacing Top Course, 5/8" Minus 500 TON 50.00 $25,000.00 36.00 $18,000.00 48.00 $24,000.00 60.00 $30,000.00
1087 Controlled Density Fill 30 CY 150.00 $4,500.00 305.00 $9,150.00 175.00 $5,250.00 200.00 $6,000.00
1095 HMA Class 1/2", PG 58H-22 190 TON 300.00 $57,000.00 225.00 $42,750.00 260.00 $49,400.00 145.00 $27,550.00
1110 Planing Bituminous Pavement 310 SY 15.00 $4,650.00 22.00 $6,820.00 32.00 $9,920.00 22.00 $6,820.00
1125 Cold Plant Mix for Temporary Pavement Patch 10 TON 200.00 $2,000.00 265.00 $2,650.00 185.00 $1,850.00 300.00 $3,000.00
1133 Reinforced Cement Concrete Sidewalk 25 Sy 150.00 $3,750.00 183.00 $4,575.00 125.00 $3,125.00 90.00 $2,250.00
1145 Cement Concrete Sidewalk 920 SY 75.00 $69,000.00 73.00 $67,160.00 55.00 $50,600.00 60.00 $55,200.00
1155 Detectable Warning Surface for Existing Surface 135 SF 40.00 $5,400.00 85.00 $11,475.00 30.00 $4,050.00 75.00 $10,125.00
1170 Cement Concrete Sidewalk Ramp Type Special 3 EA 2,500.00 $7,500.00 4,185.00 $12,555.00 2,700.00 $8,100.00 2,300.00 $6,900.00
1205 Cement Concrete Curb & Gutter 200 LF 40.00 $8,000.00 58.00 $11,600.00 51.00 $10,200.00 60.00 $12,000.00
1210 Cement Concrete Extruded Curb Type 6 580 LF 10.00 $5,800.00 8.00 $4,640.00 22.00 $12,760.00 9.00 $5,220.00
1211 Pedestrian Curb 110 LF 25.00 $2,750.00 32.00 $3,520.00 47.00 $5,170.00 50.00 $5,500.00
1220 Adjust Existing Catch Basin Frame & Grate to Finished 1 EA 500.00 $500.00 650.00 $650.00 500.00 $500.00 1,000.00 $1,000.00
Grade
1225 Adjust Existing Manhole Cover to Finished Grade 1 EA 500.00 $500.00 750.00 $750.00 750.00 $750.00 1,000.00 $1,000.00
1240 Non-skid Junction Box Frame & Cover 2 EA 1,000.00 $2,000.00 1,300.00 $2,600.00 850.00 $1,700.00 800.00 $1,600.00
1269 Remove Existing Bollard 19 EA 100.00 $1,900.00 200.00 $3,800.00 250.00 $4,750.00 300.00 $5,700.00
1270 Remove & Relocate Existing Removable Bollard 4 EA 500.00 $2,000.00 650.00 $2,600.00 630.00 $2,520.00 600.00 $2,400.00
1285 Remove & Reinstall Mailbox 1 EA 500.00 $500.00 450.00 $450.00 375.00 $375.00 600.00 $600.00
1302 Gravity Block Retaining Wall 4' & Less in Height 3,450 SFWF 40.00 $138,000.00 36.00 $124,200.00 35.00 $120,750.00 40.00 $138,000.00
1315 Pothole Utilities 6 EA 300.00 $1,800.00 685.00 $4,110.00 975.00 $5,850.00 600.00 $3,600.00
1320 Project Sign Installation 1 EA 2,000.00 $2,000.00 1,200.00 $1,200.00 750.00 $750.00 2,000.00 $2,000.00
1326 Remove Existing Landscape Tree (14" to 20") 14 EA 1,000.00 $14,000.00 1,400.00 $19,600.00 1,100.00 $15,400.00 1,700.00 $23,800.00
1328 Remove Existing Landscape Tree (greater than 20") 7 EA 2,000.00 $14,000.00 2,250.00 $15,750.00 2,600.00 $18,200.00 2,400.00 $16,800.00
SCHEDULE I TOTAL $553,700.00 $591,275.00 $605,780.46 $547,775.00
SCHEDULE IV: STORM SEWER
4015 Ductile Iron Storm Sewer Pipe, 12 Inch Diameter 60 LF 90.00 $5,400.00 92.00 $5,520.00 165.00 $9,900.00 90.00 $5,400.00
4120 Vaned Catch Basin Frame & Grate 4 EA 500.00 $2,000.00 725.00 $2,900.00 800.00 $3,200.00 450.00 $1,800.00
4165 Quarry Spalls 10 TON 30.00 $300.00 125.00 $1,250.00 97.00 $970.00 90.00 $900.00
4170 * Crushed Surfacing Top Course, 5/8" Minus 10 TON 50.00 $500.00 36.00 $360.00 48.00 $480.00 60.00 $600.00
4180 * Gravel Borrow, Including Haul & Compaction 5 TON 35.00 $175.00 36.00 $180.00 41.00 $205.00 40.00 $200.00




132nd Ave. SE Pedestrian Improvements (North) 5 6 7 8
(SE 240th St. to SE 248th St.)
Reed Trucking & Excavating, Inc. Northwest Cascade, Inc. TITAN Earthwork LLC Sound Pacific Construction
Bid Opening: May 17, 2018, 1:00 PM 2207 Inter Ave., Suite A PO Box 73399 1585 Valentine Ave. SE 3902 157th St. Ct. NW
Puyallup, WA 98372 Puyallup, WA 98373 Pacific, WA 98047 Gig Harbor, WA 98332
TOTAL $717,575.00 $746,360.00 $758,837.96 $1,443,180.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
4207 Construct Drainage Swale 40 LF 50.00 $2,000.00 28.00 $1,120.00 103.00 $4,120.00 55.00 $2,200.00
$10,375.00 $11,330.00 $18,875.00 $11,100.00
SCHEDULE V: TRAFFIC CONTROL
5005 Traffic Control Labor 1,000 HR 45.00 $45,000.00 1.00 $1,000.00 45.00 $45,000.00 70.00 $70,000.00
5010 Construction Signs, Class A 100 SF 20.00 $2,000.00 25.00 $2,500.00 11.50 $1,150.00 33.00 $3,300.00
5015 Traffic Control Supervisor 300 HR 65.00 $19,500.00 1.00 $300.00 85.00 $25,500.00 90.00 $27,000.00
5020 Temporary Traffic Control Devices 1 LS 18,000.00 $18,000.00 75,000.00 $75,000.00 3,500.00 $3,500.00 17,000.00 $17,000.00
5030 Portable Changeable Message Sign (PCMS) 50 DAY 200.00 $10,000.00 125.00 $6,250.00 150.00 $7,500.00 14,000.00 $700,000.00
5050 Removal of Raised Pavement Markers & Painted &/or 1 LS 1,800.00 $1,800.00 1,450.00 $1,450.00 1,800.00 $1,800.00 1,500.00 $1,500.00
Thermoplastic Traffic Markings
5100 White Edge Line Paint Stripe 550 LF 2.00 $1,100.00 1.35 $742.50 2.00 $1,100.00 1.50 $825.00
5115 Plastic Stop Line 30 SF 10.00 $300.00 8.25 $247.50 14.50 $435.00 9.00 $270.00
5120 Plastic Crosswalk Line 200 SF 9.00 $1,800.00 7.25 $1,450.00 18.00 $3,600.00 8.00 $1,600.00
5125 Remove & Relocate Existing Pedestrian Pushbutton 1 EA 7,500.00 $7,500.00 7,800.00 $7,800.00 5,500.00 $5,500.00 10,000.00 $10,000.00
Assembly & Post
5130 Remove & Relocate Existing Sign 1 EA 1,500.00 $1,500.00 500.00 $500.00 450.00 $450.00 600.00 $600.00
5135 Permanent Signing Including Post 8 SF 100.00 $800.00 95.00 $760.00 55.00 $440.00 175.00 $1,400.00
5155 Traffic Pylon 1 EA 200.00 $200.00 105.00 $105.00 350.00 $350.00 110.00 $110.00
SCHEDULE V TOTAL $109,500.00 $98,105.00 $96,325.00 $833,605.00
SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL
7000 Seeding, Fertilizing, & Mulching 0.5 AC 10,000.00 $5,000.00 13,000.00 $6,500.00 5,875.00 $2,937.50 6,000.00 $3,000.00
7010 Wattles 1,200 LF 5.00 $6,000.00 4.00 $4,800.00 3.50 $4,200.00 3.00 $3,600.00
7015 Inlet Protection 18 EA 100.00 $1,800.00 75.00 $1,350.00 85.00 $1,530.00 100.00 $1,800.00
7020 Straw Mulch 50 Sy 30.00 $1,500.00 3.00 $150.00 8.00 $400.00 7.00 $350.00
7025 Clear Plastic Covering 50 SY 20.00 $1,000.00 8.00 $400.00 5.00 $250.00 3.00 $150.00
7030 ESC Lead 40 HR 50.00 $2,000.00 100.00 $4,000.00 95.00 $3,800.00 150.00 $6,000.00
7045 Street Cleaning 40 HR 150.00 $6,000.00 165.00 $6,600.00 145.00 $5,800.00 300.00 $12,000.00
7055 Erosion/Water Pollution Control 1 FA 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00
SCHEDULE VII TOTAL $33,300.00 $33,800.00 $28,917.50 $36,900.00
SCHEDULE VIII: ROADSIDE RESTORATION
8005 Topsoil Type A 200 CY 50.00 $10,000.00 55.00 $11,000.00 42.00 $8,400.00 65.00 $13,000.00
8015 Wood Chip Mulch 10 CY 70.00 $700.00 85.00 $850.00 54.00 $540.00 80.00 $800.00
SCHEDULE VIII TOTAL $10,700.00 $11,850.00 $8,940.00 $13,800.00




132nd Ave. SE Pedestrian Improvements (North)
(SE 240th St. to SE 248th St.)

Bid Opening: May 17, 2018, 1:00 PM

Reed Trucking & Excavating, Inc.
2207 Inter Ave., Suite A
Puyallup, WA 98372

Northwest Cascade, Inc.
PO Box 73399
Puyallup, WA 98373

TITAN Earthwork LLC
1585 Valentine Ave. SE
Pacific, WA 98047

Sound Pacific Construction
3902 157th St. Ct. NW
Gig Harbor, WA 98332

TOTAL $717,575.00 $746,360.00 $758,837.96 $1,443,180.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SUMMARY:

SCHEDULE I TOTAL
SCHEDULE IV TOTAL
SCHEDULE V TOTAL
SCHEDULE VII TOTAL
SCHEDULE VIII TOTAL

$553,700.00
$10,375.00
$109,500.00
$33,300.00
$10,700.00

$591,275.00
$11,330.00
$98,105.00
$33,800.00
$11,850.00

$605,780.46
$18,875.00
$96,325.00
$28,917.50
$8,940.00

$547,775.00
$11,100.00
$833,605.00
$36,900.00
$13,800.00

CONSTRUCTION CONTRACT TOTAL

$717,575.00

$746,360.00

$758,837.96

$1,443,180.00




132nd Ave. SE Pedestrian Improvements (North)
(SE 240th St. to SE 248th St.)

Bid Opening: May 17, 2018, 1:00 PM

Engineer's Estimate
Drew Holcomb

TOTAL $647,325.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL

NO. PRICE AMOUNT
SCHEDULE I: STREET
1000 Mobilization 1 LS 59,000.00 $59,000.00
1005 Clearing & Grubbing 1 LS 20,000.00 $20,000.00
1010 Remove Existing Asphalt Concrete Pavement 400 SY 35.00 $14,000.00
1020 Remove Cement Concrete Sidewalk 70 SY 20.00 $1,400.00
1025 Remove Cement Concrete Curb & Gutter 180 LF 12.00 $2,160.00
1030 Remove Existing Extruded Curb 100 LF 10.00 $1,000.00
1050 Saw Cut Existing Asphalt Concrete Pavement 850 LF 4.00 $3,400.00
1060 Roadway Excavation, Including Haul 920 CcY 40.00 $36,800.00
1075 * Gravel Borrow, Including Haul & Compaction 350 TON 32.00 $11,200.00
1080 * Crushed Surfacing Top Course, 5/8" Minus 500 TON 45.00 $22,500.00
1087 Controlled Density Fill 30 CcYy 180.00 $5,400.00
1095 HMA Class 1/2", PG 58H-22 190 TON 180.00 $34,200.00
1110 Planing Bituminous Pavement 310 SY 15.00 $4,650.00
1125 Cold Plant Mix for Temporary Pavement Patch 10 TON 175.00 $1,750.00
1133 Reinforced Cement Concrete Sidewalk 25 SY 100.00 $2,500.00
1145 Cement Concrete Sidewalk 920 SY 60.00 $55,200.00
1155 Detectable Warning Surface for Existing Surface 135 SF 65.00 $8,775.00
1170 Cement Concrete Sidewalk Ramp Type Special 3 EA 2,250.00 $6,750.00
1205 Cement Concrete Curb & Gutter 200 LF 45.00 $9,000.00
1210 Cement Concrete Extruded Curb Type 6 580 LF 16.00 $9,280.00
1211 Pedestrian Curb 110 LF 40.00 $4,400.00
1220 Adjust Existing Catch Basin Frame & Grate to Finished 1 EA 500.00 $500.00
Grade
1225 Adjust Existing Manhole Cover to Finished Grade 1 EA 600.00 $600.00
1240 Non-skid Junction Box Frame & Cover 2 EA 750.00 $1,500.00
1269 Remove Existing Bollard 19 EA 225.00 $4,275.00
1270 Remove & Relocate Existing Removable Bollard 4 EA 500.00 $2,000.00
1285 Remove & Reinstall Mailbox 1 EA 500.00 $500.00
1302 Gravity Block Retaining Wall 4' & Less in Height 3,450 SFWF 40.00 $138,000.00
1315 Pothole Utilities 6 EA 600.00 $3,600.00
1320 Project Sign Installation 1 EA 1,200.00 $1,200.00
1326 Remove Existing Landscape Tree (14" to 20") 14 EA 1,300.00 $18,200.00
1328 Remove Existing Landscape Tree (greater than 20") 7 EA 2,000.00 $14,000.00
SCHEDULE I TOTAL $497,740.00
SCHEDULE IV: STORM SEWER

4015 Ductile Iron Storm Sewer Pipe, 12 Inch Diameter 60 LF 100.00 $6,000.00
4120 Vaned Catch Basin Frame & Grate 4 EA 650.00 $2,600.00
4165 Quarry Spalls 10 TON 90.00 $900.00
4170 * Crushed Surfacing Top Course, 5/8" Minus 10 TON 45.00 $450.00
4180 * Gravel Borrow, Including Haul & Compaction 5 TON 32.00 $160.00




132nd Ave. SE Pedestrian Improvements (North)

(SE 240th St. to SE 248th St.)

Bid Opening: May 17, 2018, 1:00 PM

Engineer's Estimate
Drew Holcomb

TOTAL $647,325.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL
NO. PRICE AMOUNT
4207 Construct Drainage Swale 40 LF 25.00 $1,000.00
$11,110.00
SCHEDULE V: TRAFFIC CONTROL
5005 Traffic Control Labor 1,000 HR 60.00 $60,000.00
5010 Construction Signs, Class A 100 SF 20.00 $2,000.00
5015 Traffic Control Supervisor 300 HR 65.00 $19,500.00
5020 Temporary Traffic Control Devices 1 LS 5,000.00 $5,000.00
5030 Portable Changeable Message Sign (PCMS) 50 DAY 80.00 $4,000.00
5050 Removal of Raised Pavement Markers & Painted &/or 1 LS 500.00 $500.00
Thermoplastic Traffic Markings
5100 White Edge Line Paint Stripe 550 LF 1.50 $825.00
5115 Plastic Stop Line 30 SF 16.00 $480.00
5120 Plastic Crosswalk Line 200 SF 7.50 $1,500.00
5125 Remove & Relocate Existing Pedestrian Pushbutton 1 EA 5,000.00 $5,000.00
Assembly & Post
5130 Remove & Relocate Existing Sign 1 EA 500.00 $500.00
5135 Permanent Signing Including Post 8 SF 50.00 $400.00
5155 Traffic Pylon 1 EA 200.00 $200.00
SCHEDULE V TOTAL $99,905.00
SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL
7000 Seeding, Fertilizing, & Mulching 0.5 AC 3,000.00 $1,500.00
7010 Wattles 1,200 LF 6.00 $7,200.00
7015 Inlet Protection 18 EA 90.00 $1,620.00
7020 Straw Mulch 50 SY 5.00 $250.00
7025 Clear Plastic Covering 50 SY 5.00 $250.00
7030 ESC Lead 40 HR 75.00 $3,000.00
7045 Street Cleaning 40 HR 100.00 $4,000.00
7055 Erosion/Water Pollution Control 1 FA 10,000.00 $10,000.00
SCHEDULE VII TOTAL $27,820.00
SCHEDULE VIII: ROADSIDE RESTORATION
8005 Topsoil Type A 200 CcYy 50.00 $10,000.00
8015 Wood Chip Mulch 10 CcY 75.00 $750.00

SCHEDULE VIII TOTAL

$10,750.00




132nd Ave. SE Pedestrian Improvements (North)
(SE 240th St. to SE 248th St.)

Bid Opening: May 17, 2018, 1:00 PM

Engineer's Estimate
Drew Holcomb

TOTAL $647,325.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL
NO. PRICE AMOUNT

SUMMARY:

SCHEDULE I TOTAL
SCHEDULE IV TOTAL
SCHEDULE V TOTAL
SCHEDULE VII TOTAL
SCHEDULE VIII TOTAL

$497,740.00
$11,110.00
$99,905.00
$27,820.00
$10,750.00

CONSTRUCTION CONTRACT TOTAL

$647,325.00




